

Kepublic of the Philippines BANGSAMORO AUTONOMOUS REGION IN MUSLIM MINDANAO **MINISTRY OF PUBLIC ORDER AND SAFETY** 2/F Givfrell Building, Gov. Gutierrez Ave., RH VII, Cotabato City



April 22, 2024 | Shawwal 13, 1445 AH

NOTICE OF AWARD

KHAMARODIN L. DIMACISIL

Proprietor /General Manager KLD Engineering Construction Cotabato City

Sir,

After the bid evaluation and post-qualification process/activities, please be informed that the contract for the **Construction Of Bangsamoro Peace Park Malabang, Lanao Del Sur,** is hereby awarded to you having submitted the Lowest Calculated Responsive Bid at a contract price of **Six Million Six Hundred Twenty Two Thousand Seven Hundred Thirty Eight Pesos and 52/100 Only (PhP 6,622,738.52).**

In accordance with the provisions of the Biding Documents, you are required to enter into and execute the contract agreement with the MPOS BARMM and submit the following documents which will form part of the contract agreement within *ten (10)* calendar days from the date of your receipt of this Notice of Award:

- 1. Performance Security in any form specified in the Contract Agreement;
- 2. Duly signed PERT/CPM Network Diagram, Bar Chart with S-Curve, Cash Flow Projection and Payment Schedule on monthly basis;
- 3. Duly signed Manpower Schedule;
- 4. Duly signed Equipment Utilization Chart;
- 5. Duly signed Project Organization Chart
- 6. Duly signed Construction Method in detailed narrative form;
- 7. Contractor's All Risk Insurance (CARI) in accordance with Clause 12 of the General Conditions of the Contract;
- 8. Contractor's PCAB License/Special PCAB License (for JV) including Joint Venture Agreement;
- 9. Construction and Safety Health Program.





The intended completion date is **one hundred eighty (180)** calendar days from the effective date of the contract.

As the government is interested in the early implementation of the project, please give this matter priority of attention.

Respectfully yours,

P. MUÑOZ USSEI Minister

CONFÓRME:

(Name & Signature of the Proprietor/Authorized Representative) 4/22/2024

(Date Conformed & Any New Contact Number)