



September 20, 2022

## NOTICE OF AWARD

**MOHAMMAD SHUHABI D. DALIDIG**  
Proprietor /General Manager  
XD Developers  
Awar St., East Marawi City, Lanao Del Sur

Sir,

After the bid evaluation and post-qualification process/activities, please be informed that the contract for the **Construction of Bangsamoro Peace Center at Bualan, MSU, Main Campus, Marawi City, Lanao Del Sur** is hereby awarded to you having submitted the Lowest Calculated Responsive Bid at a contract price of **Four Million Seven Hundred Sixty Nine Thousand Nine Hundred Thirty-One and 93/100 Pesos Only (Php 4,769,931.93)**.

Pursuant to Section 32.2.1b, Rules IX of the Revised IRR of 9184, arithmetical correction were made on your bid as hereunder summarized which resulted to the corrected total bid price at the a forecited award amount:

BID ITEM		AMOUNT AS SUBMITTED/READ (P)	AMOUNT AS CORRECTED (P)	VARAITION (P)
B.3	PERMITS & CLEARANCES	18,020.00	18,020.00	
B.5	PROJECT BILLBOARD / SIGNBOARD	10,553.97	10,553.97	
B.7(1)	OCCUPATIONAL SAFETY AND HEALTH PROGRAM	213,394.43	213,394.43	
B.9	MOBILIZATION / DEMOBILIZATION	106,000.00	106,000.00	
800(2)	CLEARING & GRUBBING	101,779.60	101,779.60	
803(1)a	STRUCTURE EXCAVATION (COMMON SOIL)	165,327.31	165,327.31	
804(1)b	EMBANKMENT (FROM BORROW)	58,191.06	58,191.06	
804(4)	GRAVEL BEDDING	33,619.01	33,619.01	
900(1)b2	STRUCTURAL CONCRETE (FOOTING AND SLAB ON FILL - CLASS A, 28 DAYS)	134,464.39	134,464.39	
900(1)b3-6	STRUCTURAL CONCRETE (FOOTING TIE BEAM, COLUMNS, BEAMS & SUSPENDED SLABS, CLASS A)	277,631.76	277,631.76	
902(1)b	REINFORCING STEEL (DEFORMED) GRADE 40	446,847.09	446,847.09	
903(2)	FORMWORKS & FALSE WORKS	152,256.78	152,256.78	
1001(8)	SEWER LINE WORKS	131,635.30	131,635.30	



Republic of the Philippines  
BANGSAMORO AUTONOMOUS REGION IN MUSLIM MINDANAO  
**MINISTRY OF PUBLIC ORDER AND SAFETY**  
2/F Givfrell Building, Gov. Gutierrez Ave., RH VII, Cotabato City



1046(1)a2	150 CHB LOAD BEARING (INCLUDING REINFORCING STEEL)	145,150.06	145,150.06	
1027(1)	CEMENT PLASTER FINISH	127,813.41	127,813.41	
1001(11)	SEPTIC TANK CHB 100mm THK.	21,338.27	21,338.27	
1002(5)a	WATER CLOSET WITH COMPLETE ACCESSORIES	84,718.29	84,718.29	
1002(9)a	URINAL FLUSH VALVE WITH COMPLETE ACCESSORIES (FLUSH BOTTON TYPE)	35,785.79	35,785.79	
1002(14)a	LAVATORY WALL HUNG WITH COMPLETE ACCESSORIES	25,867.04	25,867.04	
1002(16)a1	FLOOR DRAIN PLATES 50mm DIA. STAINLESS	7,120.60	7,120.60	
1002(19)	SHOWER HEAD / SHOWER VALVE	3,715.17	3,715.17	
1002(20)	FACIAL MIRROR	5,427.54	5,427.54	
1002(21)	FAUCET	5,103.79	5,103.79	
1002(23)a	WATER METER	4,508.67	4,508.67	
1002(24)	COLD WATER LINE PIPES AND FITTINGS	26,314.31	26,314.31	
1001(9)	STORM DRAINAGE & DOWNSPOUT	30,927.99	30,927.99	
1003(1)	CEILING, 4.5mm THK., METAL FRAME, FIBER CEMENT BOARD & CARPENTRY WORKS	147,512.18	147,512.18	
1007(1)b	ALUMINUM FRAMED GLASS FOOR (SWING TYPE)	28,756.84	28,756.84	
1008(1)a	ALUMINUM GLASS WINDOW (AWNING TYPE)	200,888.81	200,888.81	
1008(1)b	ALUMINUM GLASS WINDOW (FIXED TYPE)	131,371.60	131,371.60	
1013(4)	ROOF VENTILATOR (VENTS)	15,885.87	15,885.87	
1043(2)	PVC DOORS & FRAMES	50,888.48	50,888.48	
1047(2)a	STRUCTURAL STEEL TRUSSES	200,854.16	200,854.16	
1047(2)b	STRUCTURAL STEEL PURLINS	293,985.93	293,985.93	
1047(3)a	METAL STRUCTURES ACCESSORIES ANCHOR BOLTS	3,675.49	3,675.49	
1047(7)b	METAL STRUCTURES ACCESSORIES SAGRODS	9,785.44	9,785.44	
1047(5)	METAL STRUCTURES ACCESSORIES STEEL PLATES (BASE PLATE 12mm THK.)	16,346.75	16,346.75	
1013(1)	PRE-PAINTED METAL ROOFING SHEET GAUGE 24	91,318.63	91,318.63	
1013(2)a1	FABRICATED METAL ROOFING ACCESSORY RIDGE/HIP ROLLS	18,990.90	18,990.90	
1013(2)a2	FABRICATED METAL ROOFING ACCESSORY FLASHING	24,406.77	24,406.77	
1013(2)b1	FABRICATED METAL ROOFING ACCESSORY GUTTER	29,743.82	29,743.82	



Republic of the Philippines  
BANGSAMORO AUTONOMOUS REGION IN MUSLIM MINDANAO  
**MINISTRY OF PUBLIC ORDER AND SAFETY**  
2/F Givfrell Building, Gov. Gutierrez Ave., RH VII, Cotabato City



1018(1)	GLAZED TILES & TRIM	72,223.82	72,223.82	
1018(2)	UNGLAZED TILES	31,052.33	31,052.33	
1032(1)a	PAINTING WORKS MASONRY	83,480.96	83,480.96	
1032(1)b	PAINTING WORKS WOOD	19,466.67	19,466.67	
103(1)c	PAINTING WORKS STEEL	71,751.44	71,751.44	
1051(6)	RAILINGS	111,339.42	111,339.42	
SPL-1	STAINLESS HIGH GRADE LETTERINGS (INCLUDE LOGOS)	93,613.96	93,613.96	
1100(10)	CONDUITS, BOXES & FITTINGS (CONDUITS WORKS/CONDUIT ROUGH-IN)	195,103.14	195,103.14	
1101(33)	WIRES AND WIRING DEVICES	151,605.77	151,605.77	
1102(1)	PANEL BOARD W/ MAIN & BRANCH BREAKER	86,904.12	86,904.12	
1103(1)	LIGHTING FIXTURES AND LAMPS	97,484.12	97,484.12	
1111(1)	REINFORCED CONCRETE PEDESAL/POLE	55,164.12	55,164.12	
0001	MONOBLOCK TABLES	31,078.75	31,078.75	
0002	MONOBLOCK CHAIRS	31,740.00	31,740.00	
		<b>4,769,931.93</b>	<b>4,769,931.93</b>	

In accordance with the provisions of the Bidding Documents, you are required to enter into and execute the contract agreement with the MPOS BARMM and submit the following documents which will form part of the contract agreement within **ten (10)** calendar days from the date of your receipt of this Notice of Award:

1. Performance Security in any form specified in the Contract Agreement;
2. Duly signed PERT/CPM Network Diagram, Bar Chart with S-Curve, Cash Flow Projection and Payment Schedule on monthly basis;
3. Duly signed Manpower Schedule;
4. Duly signed Equipment Utilization Chart;
5. Duly signed Project Organization Chart
6. Duly signed Construction Method in detailed narrative form;
7. Contractor's All Risk Insurance (CARI) in accordance with Clause 12 of the General Conditions of the Contract;
8. Credit Line/Cash Deposit Certificate;
9. Contractor's PCAB License/Special PCAB License (for JV) including Joint Venture Agreement;
10. Authority of Signing Officials/Board Resolution/Secretary's Certificate;
11. Latest Income Tax and Business Returns duly stamped and received by the BIR and duly validated with the tax payments made hereon. Tax Clearance from the BIR to prove full and timely payment of taxes;



12. Certification under oath stating that the contractor is free and clean of all tax liabilities to the government; and
13. Construction and Safety Health Program.

The intended completion date is **one hundred twenty (120)** calendar days from the effective date of the contract.

As the government is interested in the early implementation of the project, please give this matter priority of attention.

Respectfully yours,

  
**HUSSEIN F. MUÑOZ**  
Minister

CONFORME:

  
Mohammad Ali D. Macagindil  
(Name & Signature of the Proprietor/Authorized Representative)

Sept. 22, 2022  
(Date Conformed & Any New Contact Number)