Republic of the Philippines
BANGSAMORO AUTONOMOUS REGION IN MUSLIM MINDANAO
MINISTRY OF PUBLIC ORDER AND SAFETY
2/F Givfrell Building, Gov. Gutierrez Ave., RH VII, Cotabato City

September 20, 2022

NOTICE OF AWARD

MOHAMMAD SHUHABI D. DALIDIG
Proprietor/General Manager
XD Developers

Awar St., East Marawi City, Lanao Del Sur

Sir,

After the bid evaluation and post-qualification process/activities, please be informed that the
contract for the Construction of Bangsamoro Peace Center at Bualan, Wato, Balfindong,
Lanao Del Sur is hereby awarded to you having submitted the Lowest Calculated Responsive Bid
at a contract price of Four Million Seven Hundred Sixty Nine Thousand Nine Hundred
Thirty-Two and 79/100 Pesos Only (PhP 4,769,932.79).

Pursuant to Section 32.2.1b, Rules IX of the Revised IRR of 9184, arithmetical correction were made on your bid as
hereunder summarized which resulted to the corrected total bid price at the a forecited award amount:

- AMOUNT AS AMOUNT AS VARAITION
BID ITEM SUBMITTED/READ CORRECTED )
(P) (P)
B.3 Permits & Clearances 18,020.00 18,020.00
,020. ,020.
B.5 Project Billboard / Signboard 10.553.97 10.553.97 |
B.71) Occupational Safety and Health ,
' Program 213,394.43 213,394.43
B Mabilization  Demobllization 106,000.00 106,000.00
800(2) Clearing & Grubbing 101,779.60 101,779.60
803(1)a Structure Excavation (Common Soil) 165,327.31 165,327.31
804(1)b Embankment (From Borrow) 52.768.81 | 52,768.81 |
804{4) | Gravel Bedding i 33,619.01 | 33,619.01 B

Structural Concrete (Footing and

Slab on Fill - Class A, 28 days) 221,007.47 221,007.47
Structural Concrete (Footing Tie ‘
900(1)b3-6 | Beam, Columns, Beams - Class A, 28

900(1)b2

days) 172,464.58 172,464.58 |
902(1)b Reinforcing Steel(Deformed) Grade
40 422 ,846.28 422 846.28
9
03(2) Formworks & False works 163,312.88 163,312.88
1001(8) Sewer Line Works 87,000.55 87.000.55

150 CHB Load Bearing (including
Reinforcing Steel & plant box) 147,252.80 147,252.80
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1027(1) Cement Plaster Finish 136,435.32 | 136,435.32 |
(] . L -
1001(11) | Septic Tank CHB 100mm thk 21.338.27 21,338.27
Water Closet with Complete
1002(5)a | A cessories 84,718.29 84,718.29
1002(9)a Urinal Flush Valve with Complete
Accessories (Flush Botton Type) 35,785.79 35,785.79
Lavatory Wall Hung with Complete ' |
1002(14)a Aepecsorios 21,238.29 21,238.29
Fioor Drain Plates 50mm dia. 1
1002(16)81 | grainless 10,638.45 10,638.45
1002(19) Shower Head / Shower Valve | 6.690.79 ' 6,690.79 |
1002(20) | Faciaf Mirror 6,328.96 6,328.96 |
1002(21) | Faucet 7,484.29 7,484.29
1002(23)a | Water Meter 4,508.67 | 4,508.67
1002(24) Cold Water Line Pipes and Fittings 26.314.31 26,314.31
1001(9) Storm Drainage & Downspout 30.927.99 30.927.99
1003(1) Ceiling, 4.5mm thick, Metal Frame,
Fiber Cement Board 138,228.23 138,228.23
1007(1)b Aluminum Framed Glass Door (Swing
Type) 41,441.93 41,441.93
1008(1)a Aluminum Glass Window (Awning ‘
Type) 121,021.71 121,021.71
1008(1)b Aluminum Giass Window (Fixed '
Type) 131,371.60 131,371.60
1010(1 F |
L ) | rames {Jambs) 8,876.62 8,876.62
1010(2)b | Wooden Panel D |
!L (2)b | Wooden Panet Door 39,946.11 39,946.11
1013(4) ’ Roof Ventittors ( ‘ ‘
| {vents) 18,795.37 18,795.37
L 1043(2) J PYC Doors & Frames
f # 57,498.33 57,498.33
1011(1)a Roll-up Door (Steel
- | "0TUp Door (Steel) 42,860.74 42,880.74 |
1047(2)a Structural Steel Trusses
216,643.49 | 216,643.49
1047(2)b Structural Steel Purlins
565,900.53 565,900.53
1047(3)a Metal Structures Acccessories Anchor
Bolts 4,056.37 4,056.37
Lm 47(7)b Metal Structures Acccessories ‘ | |
] $agrqu : . 19,037.65 19,037.65
L 1047(5) Metal Structures Acccessories Steel ' '
! Plates (Base Plate 12 mm thk) 16,346.75 16,346.75
L 1013(1) J Pre-Painted Metal Roofing Sheets
| gauge 24 122,542.85 122,542.85
‘ 1013(2)a1 Fabru:ated Metal Roofing Accessary |
Ridge/hip Rolls 28,919.07 28,919.07
l 1013(2)s2 | Fabricated Metal Roofing Accessory
L Flashing 32,630.90 | 32,630.90 |
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1013(2)b1 Fabricated Metal Roofing Accessory
Gutter - 34,857.93 34,857.93
1018(1) Glazed Tiles & Trim 72223.8 72.223.82
1018(2) Unglazed Tiles (Includes Stone
Works for Letterings) 26,631.05 26,631.05
1032(1)a Painting Works Masonry 128,472.41 128,472.41
1032(1)b Painting Works Wood 12.897.15 12.897.15
1032(1)c | Painting Works Steel R ' ) p—_— !
SPL-1 Stainless High Grade Letterings ; )
(Include Logos) 93,613.96 93,613.96
1100(10) Conduits, Boxes & Fittings (Conduit | . |
Works/Conduit Rough-in) 195,103.14 195,103.14
110133} | Wires and Wiring Devices 81,233.24 | 81,233.24
Panel Board w/ Main & Branch
Y021 | Breaker ' 45,576.00 45,576.00
1103(1 ighting Fi Lam .
(1) Lighting Fixtures and ps 50,866.00 50,866.00
1111(1) Reinforced Concrete Pedestal/Pole 51 120.80 51129.80
TOTAL 4,769,932.79 | 4,769,932.79

In accordance with the provisions of the Biding Documents, you are required to enter into and
execute the contract agreement with the MPOS BARMM and submit the following documents
which will form part of the contract agreement within ten (10) calendar days from the date of
your receipt of this Notice of Award:

1.
2,

NS;hw

©

Performance Security in any form specified in the Contract Agreement;

Duly signed PERT/CPM Network Diagram, Bar Chart with S-Curve, Cash Flow Projection
and Payment Schedule on monthly basis;

Duly signed Manpower Schedule;

Duly signed Equipment Utilization Chart;

Duly signed Project Organization Chart

Duly signed Construction Method in detailed narrative form;

Contractor’s All Risk Insurance (CARI) in accordance with Clause 12 of the General
Conditions of the Contract;

Credit Line/Cash Deposit Certificate;

Contractor’s PCAB License/Special PCAB License (for 1V) including Joint Venture
Agreement;

10. Authority of Signing Officials/Board Resolution/Secretary’s Certificate;
11. Latest Income Tax and Business Returns duly stamped and received by the BIR and duly

validated with the tax payments made hereon. Tax Clearance from the BIR to prove full
and timety payment of taxes;

12, Certification under oath stating that the contractor is free and clean of all tax liabilities to

the government; and
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13. Construction and Safety Health Program.

The intended completion date is one hundred twenty (120) calendar days from the
effective date of the contract.

As the government is interested in the early implementation of the project, please give
this matter priority of attention.

MONGA I pnard ). 0, Macani u})

(Name & Signature of the Proprietor/Authorized Representative)

(Date Conformed & Any New Contact Number)
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