Republic of the Philippines
BANGSAMORO AUTONOMOUS REGION IN MUSLIM MINDANAO
MINISTRY OF PUBLIC ORDER AND SAFETY
2/F Givfrell Building, Gov. Gutierrez Ave., RH VII, Cotabato City

September 20, 2022
NOTICE OF AWARD
SHYFUDEN U. BASAR
Proprietor/General Manager
Maradeka Construction Services

Pacalundo, Balo-i, Lanao Del Sur

Sir,
After the bid evaluation and post-qualification process/activities, please be infonnec_l that the
contract for the Construction of Bangsamoro Peace Center at Camp Kurakura, Dilabayan,

Munai, Lanao Del Sur is hereby awarded to you having submitted the Lowest Calculated
Responsive Bid at a contract price of Four Million Four Hundred Fifty Nine Thousand and

56/100 Pesos Only (PhP 4,459,000.56).

Pursuant to Section 32.2.1b, Rules IX of the Revised IRR of 9184, arithmetical correction were made on your bid as

hereunder summarized which resulted to the corrected total bid price at the a forecited award amount:
AMOUNT AS AMOUNT AS | VARAITION

BID ITEM SUBMITTED/READ | CORRECTED (P)
(P) (P) _
B.3 Permits & Clearances 18,630.00 18,630.00
B.5 Project Billhoard / Signboard 10,929.60 10,929.60
B.7(1) Occupational Safety and Health
Program 18,630.00 18,630.00
B.9 Mobilization / Demobilization 37,260.00 37,260.00
. . : i -
:ggg; fsizeamg & Grubbing 80,978.24 80,978.24
a ructu ! i
re Excavation (Common Soil) 41,110.20 41,110.20
804(1)b Embankment (From Borrow) 11,736.90 11,736.90
804(4) Gravel Bedding 16,642.80 161642.80
900(1)b2 Structural Concrete (Footing and — N B

Slab on Fill - Class A, 28 days)
Structural Concrete (Footing Tie
900(1)b3-6 Beam, Columns, Beams - Class A, 28

304,786.80 304,786.8

days) ’ | 4,944.32 |
902(1)b :ginforcing Steel(Deformed) Grade el S
993(2) Formworks & False works ‘;-;‘?zg;gz fiizzgg
1001(8) Sewer Line Works 110,786.40 | 110,786-40
1046(1)a2 159 CHB Load Bearing (including T

Reinforcing Steel & piant box) 237,172.32 237,172.32 |
1027(1) Cement Plaster Finish 189,757.73 189’757 73
1001(11) Septic Tank CHB 100mm thk 167,421.60 167:421.60
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— Water Closet with Complete , !
1002(5)2 | accessories 43,966.80 43,966.80
. ‘ Urinal Flush Valve with Complete
1002(9)a Accessories (Flush Botton Type) 16,642.80 16,642.80
Lavatory Wall Hung with Complete N »
10020142 | accessories 18,381.60 | 18,381.60 |
Floor Drain Plates 50mm dia.
1002(16)a1 | sainess | 7,327.80 7,327.80
1002(19) Shower Head / Shower Valve 7 700.40 | 7 700.40
1002(20) Facial Mirror , 889272 8892.72
/i : 1 :
1002(21) Faucet 10,681.20 10,681.20
1002(23)a Water Meter 2 980.80 2 980.80
1002(24) Cold Water Line Pipes and Fittings 38,502.00 38,502.00
1001(9) Storm Drainage & Downspout 43,470.00 | 43,470.00
1003(1 Ceiling, 4.5mm thick, Metal Frame,
) Fiber Cement Board 166,179.60 166,179.60
1007(1)b Aluminum Framed Glass Door (Swing
) Type) 49,121.10 49,121.10
Aluminum Glass Window (Awning |
1008(1)a | 1yney 195,267.24 195,267.24
Afuminum Glass Window (Fixed 1
1008(1)b | 7yne) 239,085.00 239,085.00
1010(1) Frames (Jambs)
6,085.80 6,085.80
1010(2)b Wooden Panet Door 15,823.08 15,823.08
1013(4) Roof Ventiltors (Vents) 18,381.60 18,381.60
1043(2) PVC Doors & Frames 24,305.94 24,305.94
1011(1)a Roll-up Door (Steel) | 51,915.60 51,915.60 |
1047(2)a = | Structural Steel Trusses 144,140.31 144,140.31
1047(2)b Structural Steet Purlins ‘ 414,033.12 414,033.12
1047(3)a Metal Structures Acccessories Anchor
Bolts . 14,655.60 14,655.60
1047(7)b Metal Structures Acccessories
ﬁwﬂ& . ) 21,834.36 | 21,834.36
1075) | iates (pace plte 13 mon i)
(Base Plate 12 mm t 27,887.62 .
1013(1) Pre-Painted Metal Roofing Sheets 27.887.62
gauge 24 99,856.80 99,856.80
1013(2)al Fabricated Metal Roofing Accessory '
Rldgglhjp Rolls 15,090.30 15,090.30
1013(2)a2 Fabn;ated Metat Roofing Accessory -
Flast?mg 14,158.80 14,158.80
1013(2)b1 Fabricated Metal Roofing Accessory
— Gutter : ; 34,776.00 34,776.00
1018(2) Unglazed Tiles (Includes Stone ‘
= Warks for Letterings) 17,512.20 | 17,512.20
32(1)2 | Painting Works Masonry 235,562.69 | 235,562.69
1032(1)b Painting Works Wood |
3,014.09 3,014.09
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1032(1)c Painting Works Steel 33,782.40 33,782.40
Stainless High Grade Letterings
SPL-L (Include Logos) 64,211.40 64,211.40
Conduits, Boxes & Fittings (Conduit
1100(10) | works/Conduit Rough-in) 19,872.00 19,872.00
1101(33) Wires and Wiring Devices 115,257.60 115,257.60
Panel Board w/ Main & Branch
1oy Breaker 17,015.40 17,015.40
1103(1) Lighting Fixtures and Lamps 40,129.81 40,129.81
1111(1) Reinforced Concrete Pedestal/Pole 16,642.80 16,642.80
TOTAL 4,459,000.41 | 4,459,000.41

In accordance with the provisions of the Biding Documents, you are required t_o enter into and
execute the contract agreement with the MPOS BARMM and submit the following documents
which will form part of the contract agreement within ten (10) calendar days from the date of

your receipt of this Notice of Award:

L,
2.

NowunsWw

© @

10.
11.

12.

13,

Performance Security in any form specified in the Contract Agreement;

Duly signed PERT/CPM Network Diagram, Bar Chart with S-Curve, Cash Flow Projection
and Payment Schedule on monthly basis;

Duly signed Manpower Schedule;

Duly signed Equipment Utilization Chart;

Duly signed Project Organization Chart

Duly signed Construction Method in detailed narrative form;

Contractor’s All Risk Insurance (CARI) in accordance with Clause 12 of the General
Conditions of the Contract;

Credit Line/Cash Deposit Certificate;

Contractor’s PCAB License/Special PCAB License (for JV) including Joint Venture
Agreement;

Authority of Signing Officials/Board Resolution/Secretary’s Certificate;

Latest Income Tax and Business Returns duly stamped and received by the BIR and duly
validated with the tax payments made hereon. Tax Clearance from the BIR to prove full
and timely payment of taxes;

Certification under oath stating that the contractor is free and clean of all tax liabilities to

the government; and

Construction and Safety Health Program.

The intended completion date is Q_I'!Lllu_n_dmd_gggmy_(;;g_) calendar days from the

effective date of the contract.

As the government is interested in the early implementation of the project, please give

this matter priority of attention.
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13. Construction and Safety Health Program.
The intended completion date is one hundred twenty (120) calendar days from the

effective date of the contract.
As the government is interested in the early implementation of the project, please give

this matter priority of attention.

(Name & Signature of the Proprietor/Authorized Representative)

o] .13/ a3,
(Date Conformed & An’y New Contact Number)
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